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1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with: 
 
Kettle Replacement 
Miles City Fish Hatchery  
Fish, Wildlife & Parks (FWP) project # 7119101 
Located in Custer County, MT 
 
The project generally includes demolition of the existing intake, drain and fish removal 
structure hereafter referred to as a kettle as well as replacing that Kettle with a new modern 
version as described on these plans.  To include all site work, concrete, plumbing and 
railing to make a complete functioning system.  
 

2. PROJECT RELATED CONTACTS 
 

Project contacts are designated as follows: 
 Owner:     Montana FWP    
   1420 E. Sixth Ave.     
   PO Box 200701     
   Helena, MT  59620-0701   
     
 FWP Project Representative: Kenneth Phillips, P.E. 
   FWP Project Manager 
   1522 9th Avenue 
   Helena, MT  59620    
   406-841-4006 (wk) 
   406-431-4031 (cell) 
   406-841-4004 (fax) 
 

3. SITE INSPECTION 
All Bidders should satisfy themselves as to the construction conditions by personal 
examination of the site described in this document.  Bidders are encouraged to 
make any investigations necessary to assess the nature of the construction and the 
difficulties to be encountered, see General Conditions, Article 3. 

4. SOILS INFORMATION 
 
Limited Geotechnical investigation work has been completed for this Project.  It is the 
responsibility of the Bidders to review and interpret all investigations, findings, and reports 
made part of this contract prior to bid preparation, see General Conditions, Article 3.  Three 
types of soils will be encountered; 6” of road mix with 6” of pit run on roadway sections, a 
silty clay in the general dike area and a fat clay liner on the edge of the pond as well as 
some cobble armoring. 
 

5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING 

85



 
 Special Provisions 

 Page 3 

Before work commences the Project Representative will schedule a Preconstruction 
Conference .  The required Attendees are: Engineer, Contractor, sub 
contractors, and the Regional Fish, Wildlife and Parks representative when 
possible. 

 
 Agenda: 

1. Execution of Owner-Contractor Agreement. 
2. Submission of executed bonds and insurance certificates. 
3. Distribution of Contract Documents. 
4. Submission of list of Subcontractors, list of products, Schedule of 

Values, and progress schedule. 
5. Designation of personnel representing the parties in Contract, and the 

Engineer. 
6. Procedures and processing of field decisions, submittals, 

substitutions, applications for payments, proposal request, Change 
Orders and Contract closeout procedures. 

7. Scheduling. 
 
 
The Contractor’s work will be periodically tested and observed to insure compliance with 
the Contract Documents. Complete payment will not be made until the Contractor has 
demonstrated that the work is complete and has been performed as required.   If the 
Project Representative detects a discrepancy between the work and the requirements of 
the Contract Documents at any time, up to and including final inspection, such work will not 
be completely paid for until the Contractor has corrected the deficiency, see General 
Conditions, Article 9. 
 
The Project Representative will periodically monitor the construction of work to determine if 
the work is being performed in accordance with the contract requirements. The Project 
Representative does not have the authority or means to control the Contractor's methods 
of construction. It is, therefore, the Contractor's responsibility to utilize all methods, 
equipment, personnel, and other means necessary to assure that the work is installed in 
compliance with the Drawings and Specifications, and laws and regulations applicable to 
the work.  Any discrepancies noted shall be brought to the Contractor's attention, who shall 
immediately correct the discrepancy.  Failure of the Project Representative to detect a 
discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work 
as required, see General Conditions, Article 3.   
 
The Contractor shall inspect the work as it is being performed. Any deviation from the 
Contract requirements shall be immediately corrected. Prior to any scheduled observation 
by the Project Representative, the Contractor shall again inspect the work and certify to the 
Project Representative that he has inspected the work and it meets the requirements of the 
Contract Documents. The Project Representative may require uncovering of work to verify 
the work was installed according to the contract documents, see General Conditions, 
Article 12. 
 
The work will be subject to review by the Project Representative.  The results of all such 
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observations, and all contract administration, shall be directed to the Contractor only 
through the Project Representative. 
 
5.1 Services Required by the Contractor.  The Contractor shall provide the following 

services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated on 
the Contract Documents.  FWP reserves the right to set preliminary construction 
staking for the project.  The Contractor is responsible to notify FWP for any 
construction staking discrepancies.  

 
b. Preparation and certification of all required shop drawings and submittals as 

described in the General Conditions, Article 3. 
 

c. All testing requiring the services of a laboratory to determine compliance with the 
Contract Documents shall be performed by an independent commercial testing 
laboratory acceptable to the Project Representative.  The laboratory shall be staffed 
with experienced technicians properly equipped, and fully qualified to perform the 
tests in accordance with the specified standards. 

 
d. Preparation and submittal of a construction schedule, including submittals, see 

General Conditions, Article 3.  The schedule shall be updated as required, as 
defined in the Contract Documents. 
 

e.  All Quality Control testing as required by the Contractor’s internal policies. 
 

f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents, 
see General Conditions, Article 13.  

 
5.2 Services Provided by the Owner.  The Owner shall provide the following services at 

no cost to the Contractor except as required for retests as defined in the Contract 
Documents. 

 
a. The Project Representative may check compaction of backfill and surfacing courses 

using laboratory testing submittal information supplied by the Contractor. These 
tests are to determine if compaction requirements are being fulfilled in accordance 
with the Contract Documents.  It is ultimately the responsibility of the Contractor to 
insure that this level of compaction is constant and met in all locations. 
 

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the 
Owner’s expense. 

 
6. ENGINEERING INTERPRETATIONS 

 
Timely Engineering decisions on construction activities or results have an important 
bearing on the Contractor’s schedule.  When engineering interpretation affects a plan 
design or specifications change, it should be realized that more than 24 hours may be 
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required to gain the necessary Owner participation in the decision process including time 
for formal work directive, or change order preparation as required. 
 

7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at 
any time prior to the expiration of the warranty period, shall be removed and replaced with 
work or materials conforming to the provisions of the Contract Documents, see General 
Conditions, Article 12.  Failure on the part of the Project Representative to condemn or 
reject bad or inferior work, or to note nonconforming materials or equipment on the 
Contractors submittals, shall not be construed to imply acceptance of such work.  The 
Owner shall reserve and retain all its rights and remedies at law against the Contractor and 
its Surety for correction of any and all latent defects discovered after the guarantee period 
(MCA 27-2-208). 
 
Only the Project Representative will have the authority to reject work which does not 
conform to the Contract Documents. 

 
8. UTILITIES 

 
The exact locations of existing utilities that may conflict with the work are not precisely 
known. It shall be the Contractor's responsibility to contact the owners of the respective 
utilities and arrange for field location services.  One Call Locators, 1-800-424-5555 
 
The Contract Documents may show utility locations based on limited field observation and 
information provided to the Project Representative by others.  The Project Representative 
cannot guarantee their accuracy.  The Contractor shall immediately notify the Project 
Representative of any discrepancies  with utility locations as shown on the Contract 
Drawings and/or their bury depths that may in any way affect the intent of construction as 
scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate 
underground utilities.  
 

8.1 Notification. The Contractor shall contact, in writing, all public and private 
utility companies that may have utilities encountered during excavation. The 
notification includes the following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work 

that may conflict with the utility. 
c. The nature of work that the utility will be required to perform such as 

moving a power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project 
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Representative. During the course of construction, the Contractor shall keep 
the utility companies notified of any change in schedule, or nature of work 
that differs from the original notification. 

 
8.2 Identification. All utilities that may conflict with the work shall be the 

Contractor's responsibility to locate before any excavation is performed. Field 
markings provided by the utility companies shall be preserved by the 
Contractor until actual excavation commences. All utility locations on the 
Drawings should be considered approximate and should be verified in the 
field by the Contractor. The Contractor shall also be responsible for locating 
all utilities that are not located on the Drawings. 

 
 Utilities are depicted on the Contract Documents in accordance with their 

achieved “Quality Levels,” as defined in the American Society of Civil 
Engineer’s Document, ASCE 38, “Standard Guideline for the Collection and 
Depiction of Existing Subsurface Utility Data.”  Reliance upon these data for 
risk management purposes during bidding does not relieve the Contractor, or 
Utility Owner from following all applicable utility damage prevention statutes, 
policies, and/or procedures during construction.  It is important that the 
Contractor investigates and understands the scope of work between the 
project Owner and Engineer regarding scope of limits of the utility 
investigations leading to these utility depictions.  Definitions of Quality Levels 
are described as follows: 

 
a. "QUALITY LEVEL A" – (QLA):  LOCATING THROUGH 

EXCAVATION.  QLA data are highly accurate and are obtained by 
surveying an exposed utility.  As such, both horizontal and vertical 
data are recorded. Survey accuracies are typically set at 15mm (1/2-
inch) vertically, and to project survey standards horizontally (typically 
the same as for topography features), although these survey 
accuracies and precisions are generally left to the owner to specify in 
a scope of work.  In addition to the applicable standard of care and 
any other additional standards imposed by commercial indemnity 
clauses, the accuracy of these location data is also typically 
guaranteed.  Other data typically characterized include material type, 
surface elevation, utility size/capacity, outside dimensions, and 
configurations, soil type, and utility condition. 

b. "QUALITY LEVEL B" – (QLB):  DESIGNATING.  QLB information is 
obtained through the application of appropriate surface geophysical 
methods to identify the existence and approximate horizontal location 
of utilities (a utility’s “designation”) within the project limits, followed by 
survey, mapping, and professional review of that designation.  
Underground utilities are identified by interpretation of received 
signals generated either actively or passively, and through correlating 
these received signals with visible objects (QLC) and record data 
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(QLD) to determine function.  Designated utilities that can’t be 
identified are labeled as “unknowns.” Although approximate has no 
accuracy associated with it, generally the locations are within inches 
rather than feet. The more utility congested the area or the deeper the 
utilities, the less likely it is that the designations will achieve that 
accuracy.  These designations are then surveyed to project 
accuracies and precisions, typically third-order accuracy similar to 
other topography features.  Note that surveying existing one-call 
marks does not lead to QLB data, since the genesis of the marks was 
not under the direct responsible charge of the professional certifying 
the QLB depictions, and one-call generally does not address unknown 
utilities, privately owned utilities, utilities without records, abandoned 
utilities, and so on. Nor does the professional have knowledge of the 
field technician’s qualifications, training, and level of effort. 

c. "QUALITY LEVEL C" – (QLC): SURFACE VISIBLE FEATURE 
SURVEY.  QLC builds upon the QLD information by adding an 
independent detailed topography site survey for surface-visible 
appurtenances of subsurface utilities including but not limited to fire 
hydrants, valves, risers, and manholes.  Professional judgment is 
used to correlate the QLD data to the surveyed features, thus 
increasing the reliability of both utility location and existence.   It is a 
function of the professional to determine when records and features 
do not agree and resolve discrepancies.  This may be accomplished 
by depiction of a utility line at quality level D, effectively bypassing or 
disregarding (but still depicting) a surveyed structure of unknown 
origin.  Additional resolution may result from consultation with utility 
owners.   

d. “QUALITY LEVEL D" – (QLD): EXISTING RECORDS RESEARCH.  
QLD is the most basic level of information.  Information is obtained 
from the review and documentation of existing utility records, verbal 
accounts, and/or one-call markings (to determine the existence of 
major active utilities and their approximate locations). 

 
8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, 

telephone, and television utilities that require relocation will be the 
responsibility of the utility owner.  A request for extending the specified 
contract time will be considered if utility owners cause delays. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and 

operated by the public entities shall, unless otherwise specifically requested 
by the utility owner, be removed, relocated, supported or adjusted as 
required by the Contractor at the Contractor's expense. All such work shall 
be in accordance with these Contract Documents, or the Owner's Standard 
Specifications or written instructions when the work involved is not covered 
by these Specifications. 
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8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, 

school districts, associations, or other entities not covered in these Special 
Provisions shall, unless otherwise specifically requested by the utility owner, 
be removed, relocated, supported or adjusted as required by the Contractor 
at the Contractor's expense. All work shall be in accordance with the utility 
owner's directions, or by methods recognized as being the standard of the 
industry when directions are not given by the owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all 

utilities and private property and shall be solely responsible for any damage 
resulting from his construction activities. The Contractor shall hold the Owner 
and Project Representative harmless from all actions resulting from his 
failure to properly protect utilities and private property. All damage to utilities 
shall be repaired at the Contractor's expense to the full satisfaction of the 
owner of the damaged utility or property. The Contractor shall provide the 
Owner with a letter from the owner of the damaged utility or property stating 
that it has been repaired to the utility owner's full satisfaction.

 
8.7 Structures. The Contractor shall exercise every precaution to prevent 

damage to existing buildings or structures in the vicinity of his work. In the 
event of such damages, he shall repair them to the satisfaction of the owner 
of the damaged structure at no cost to the Owner. 

 
8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a 

conflict, contact, or damage to overhead utilities, such as power lines, 
streetlights, telephone lines, television lines, poles, or other appurtenances 
during the course of construction of this project. 

 
8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead 

support for buried gas lines exposed during trenching to prevent rupture in 
case of trench caving. 

 
8.10 Pavement Removal. Where trench excavation or structure excavation 

requires the removal of curb and gutter, concrete sidewalks, or asphalt or 
concrete pavement, the pavement or concrete shall be cut in a straight line 
parallel to the edge of the excavation by use of a spade-bitted air hammer, 
concrete saw, colter wheel, or similar approved equipment to obtain a 
straight, square clean break. Pavement cuts shall be 2 feet wider than the 
actual trench opening. 

 
8.11 Survey Markers and Monuments. The Contractor shall use every care and 

precaution to protect and not disturb any survey marker or monuments, such 
as those that might be located at lot or block corners, property pins, intersec-
tion of street monuments or addition line demarcation. Such protection 
includes markings with flagged high lath and close supervision. No 
monuments shall be disturbed without prior approval of the Project 

91



 
 Special Provisions 

 Page 9 

Representative. Any survey marker or monument disturbed by the Contractor 
during the construction of the project shall be replaced at no cost to the 
Owner by a licensed land surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, 

lighting, telephone, heating, cooling, ventilating, water, sanitary, fire protec-
tion, and other utilities and services necessary for the performance of the 
work. All fees, charges, and other costs associated therewith shall be paid 
for by the Contractor. 

 
9. CONSTRUCTION SAFETY 

 
The Contractor shall be solely and completely responsible for conditions of the jobsite, 
including safety of all persons (including employees and subcontractors) and property 
during performance of the work.  This requirement shall apply continuously and not be 
limited to normal working hours.  Safety provisions shall conform to U.S. Department of 
Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances, 
codes, and regulations.  Where any of these are in conflict, the more stringent requirement 
shall be followed.  The Contractor’s failure to thoroughly familiarize himself with the 
aforementioned safety provisions shall not relieve them from compliance with the 
obligations and penalties set forth therein, see General Conditions, Article 10. 
 

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not 

specifically called out on the Contract Documents, limit the construction disturbance 
to ten (10) feet, when measured from the edge of the slope stake grading, or to the 
adjacent property line, whichever is less.  Disturbance and equipment access 
beyond this limit is not allowed without the written approval of both the Project 
Representative and the Owner of the affected property. If so approved, disturbance 
beyond construction limits shall meet all requirements imposed by the landowner; 
this includes existing roads used and/or improved as well as the construction of new 
access roads. Special construction, reclamation, or post-construction reclamation or 
other closure provisions required by the landowner on access roads beyond the 
construction limits shall be performed by the Contractor at no additional cost to the 
Owner. 

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by 

construction activities within the construction limits and along designated or 
approved access routes.  Such areas may require reclamation and revegetation 
operations, including grading to the original contours, top soiling with salvaged or 
imported topsoil, seeding, fertilizing, and mulching as specified herein.  Other areas 
that are disturbed by the Contractor's activities outside of the limits noted above will 
be considered as site damage or unapproved areas of disturbance, see General 
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Conditions, Articles 3 and 10.  This includes areas selected by the Contractor 
outside the defined construction limits for mobilization, offices, equipment, or 
material storage. 

 
11. DECONTAMINATE CONSTRUCTION EQUIPMENT 

 
Power wash all construction equipment that have been operated off of paved or gravel 
roadways entering the project site to prevent the spread of noxious weeds and aquatic 
invasive species.  This applies to all FWP projects, whether or not individual construction 
permits specifically address cleaning of equipment.  
 

12. TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project 
construction limits prior to construction.  The Owner shall determine which trees are to 
be removed and which trees are to be preserved.  Construction of the grading, utilities 
and various roadway facilities must not significantly damage the trees root system or 
hinder it’s chances for survival.  Reasonable variations from the Contract Documents, 
as directed by the Project Representative, may be employed to ensure the survival of 
trees. 
 

13. CONSTRUCTION SURVEYS 
 
The Contractor will be responsible for all layout and construction staking utilizing the 
Project Representative’s existing control and coordinate data for the project.  
Dimensions and elevations indicated in layout of work shall be verified by the 
Contractor.  Discrepancies between Drawings, Specifications, and existing conditions 
shall be referred to the Project Representative for adjustment before work is performed. 
 The Project Representative may set location and grade stakes prior to construction; 
however, it is ultimately the responsibility of the Contractor to check and verify all 
construction staking for the project. 
 
Existing survey control (horizontal and vertical) has been set for use in the design and 
ultimately the construction of these improvements.  A listing of the coordinates and 
vertical elevation for each of these control points may be included in the project 
drawings. 
 
The Contractor will be responsible for preserving and protecting the survey control until 
proper referencing by the Contractor has been completed.  Any survey control 
obliterated, removed, or otherwise lost during construction will be replaced at the 
Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these 
pins will require replacement of such by a registered land surveyor at no cost to the 
owner. 
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The Contractor shall provide construction staking from the Contractor’s layouts and the 
control points.  Contractor’s construction staking includes at a minimum: 
 

1. Location and grade stakes for drainage features and retaining walls. 
  
Original field notes, computations and other records taken by the Contractor for the 
purpose of quantity and progress surveys shall be furnished promptly to the Project 
Representative and shall be used to the extent necessary in determining the proper 
amount of payment due to the Contractor. 
 

14. MATERIAL SOURCES AND CONSTRUCTION WATER 
 
The Contractor shall be responsible for locating all necessary material sources, including 
aggregates, earthen borrow and water necessary to complete the work.  The Contractor 
shall be responsible for meeting all transportation and environmental regulations as well as 
paying any royalties.  The Contractor shall provide the Project Representative with written 
approvals of landowners from whom materials are to be obtained, prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been 
tested through representative samples and will meet the Specifications. 
 
Water for compaction efforts shall be supplied by the Contractor. 
 

15. MATERIALS SALVAGE AND DISPOSAL 
 
Notify the Owner for any material salvaged from the project site not identified in the 
Contract Documents.  The Owner reserves the right to maintain salvaged material at the 
project site, compensate the Contractor for relocation of salvaged material, or agreed 
compensation to Owner for material salvaged by the Contractor.  
 
Haul and waste all waste material to a legal site and obey all state, county, and local 
disposal restrictions and regulations.   
 

16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or equipment 
purchased by the Contractor may be compensated on a monthly basis.  For compensation, 
provide the Project Representative invoices for said materials, shop drawings and/or 
submittals for approval, and applicable insurance coverage, see General Conditions, 
Article 9. 
 

17. STAGING AND STOCKPILING AREA 
 
Contractor shall use staging and stockpiling sites for to facilitate the project as approved by 
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the Owner. Contract Documents do show approved staging and stockpiling locations.  
Notify Owner within 24 hours for approval of staging and stockpiling sites not shown on the 
Contract Drawings. 
 

18. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of 
equipment, materials in storage, completed work, and the project in general. 
 

19. CLEANUP 
 
Cleanup for each item of work shall be fully completed and accepted before the item is 
considered final.  If the Contractor fails to perform cleanup within a timely manner the 
Owner reserves the right to withhold final payment. 
 
Review these Contract Documents for additional Final Cleanup specifications for 
specific measures, associated with Contractor responsibilities and final payment. 
 

20. ACCESS DURING CONSTRUCTION 
 
Provide emergency access as well as hatchery worker access at all times within the project 
throughout the construction period. 
 

21. CONSTRUCTION TRAFFIC CONTROL 
 
The Contractor is responsible for providing safe construction and work zones within the 
project limits by implementing the rules, regulations, and practices of the Manual on 
Uniform Traffic Control Devices, current edition. 
 

22. SANITARY FACILITIES 
 
Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and 
maintain in a sanitary condition.  The toilet shall be staked out so to prevent wind damage. 
The toilet must be located on the roadway and not in the pond bottom. 
 

23. CONTRACT CLOSEOUT 
 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of 
Drawings” showing field changes, as-built elevations, unusual conditions encountered 
during construction, and such other data as required to provide the Owner with an accurate 
“as constructed” set of record drawings.  The Contractor shall furnish the “Record Set” to 
the Project Representative following the Final Inspection of the Project. 
 
The Contractor’s final payment will not be processed until the “Record Set” of drawings are 
received and approved by the Project Representative. 
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24. MEASUREMENT AND PAYMENT 
 
Review these Contract Documents for additional Measurement and Payment 
specifications for definitions.  Quantities are listed on the Bid Proposal for Payment 
Items.  Additional material quantities, volumes, and measurements may be shown on 
the Contract Document drawings and/or specifications. 
 
Unit Price quantities and measurements shown on the Bid Proposal are for bidding and 
contract purpose only.  Quantities and measurements supplied, completed for the 
project, and verified by the Project Representative shall determine payment.  Each unit 
price will be deemed to include an amount considered by the Contractor to be adequate 
to cover Contractor’s overhead and profit for each bid item. 
 
The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if 
the quantity of any item of Unit Price Work performed by the Contractor differs 
materially and/or significantly (increase or decrease by 50%) from the estimated 
quantity indicated on the Bid Proposal.  
 
Lump sum bid item quantities will not be measured.  Payment for these lump sum bid 
proposal items will be paid in full amount listed on the Bid Proposal when accepted by 
the Project Representative, unless specified otherwise. 
 

1. Mobilization/Demobilization shall include all costs for general 
conditions, all transportation costs for equipment and job trailers to 
arrive/depart site.  Any temporary offsite storage costs, demurrage, job 
cleanup and temporary facilities that the contractor needs to complete the 
work.  Payment will be 65% of the lump sum bid for mobilization and 35% 
for demobilization. 
 

2. Kettle demolition – The complete demolition of the existing kettle 
including but not limited to: removal of all metal grating and railing, 
concrete steps, concrete walls, sluice gates, cutting and removing portions 
of piping.  Everything required to be removed for the installation of the new 
kettle. 
 

3. Kettle Construction – The complete furnishing of labor and materials 
to construct a complete assembly of the new kettle as shown on plans 
including but not limited to: necessary excavation and embankment, 
concrete, piping, railing, walkways and sluice gates.  

 
APPLICATIONS FOR PAYMENT 
 

A. Submit 1 copy of each application on Department Fish, Wildlife and Parks 
Form 101. 
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B. Content and Format: Utilize Schedule of Values on proposal form for listing 
items in Application for Payment. 

 
C. Payment Period: 30 days. 

 
. 
 

 
 
 
 
  

97



 
 

 TECHNICAL 
SPECIFICATIONS 

 

98



 
 

INDEX TO  
TECHNICAL SPECIFICATIONS 

Miles City Fish Kettle Replacement  
 

FWP# 7113104 
 

 
 
TECHNICAL SPECIFICATIONS 
Section 02112 – Removal of Existing Structures 
Section 02230 – Street Excavation, Backfill & Compaction 
Section 03100 – Concrete Formwork 
Section 03200 – Concrete Reinforcement 
Section 03300 –Cast in Place Concrete 
Section 05500 – Metal Fabrications 
Section 15100 – Basic Materials & Methods 

  

99



 
 

 
   

  
SECTION 02112 

 
REMOVAL OF EXISTING  

STRUCTURES 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 

 
PART 1  GENERAL 
 
1.1 DESCRIPTION 
 
Change to Read: 
 
 A. The work consists of the removal and disposal of existing concrete walleye kettle & 
  basin as well as associated piping, hand railing, gang planks, walkway footings as  
  designated on the project drawings. 
 
PART 3  EXECUTION 
 
3.1  GENERAL 

 
Add the following: 

  
D. Remove all gate assemblies, railing, piping and other appurtenances attached 

to the concrete. Remove the concrete kettle and basin including foundation, 
sidewalk and steps as shown in the project drawings or as directed by the 
Engineer.  Carefully excavate as not to disturb the native soil and minimize 
disturbance to the clay liner.  Grade area in anticipation of erecting new 
concrete structure. 

 
 Dispose all removed concrete and reinforcement off the project site and obey 

all state, county, and local disposal restrictions and regulations.  All removed 
metal sluice gates assemblies, railing, and gangways become property of the 
Owner.  These are to be salvaged and stockpiled in the designated staging area. 

 
PART 4  MEASUREMENT AND PAYMENT 
 
Change to Read: 
 
4.2  Concrete Removal 

 
A. The removal of the concrete structures, all appurtenances as well as cutting of existing 
service and drain will be paid lump sum under kettle demolition. 

 
END OF SECTION 02112 
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SECTION 02230 
 

STREET EXCAVATION, BACKFILL AND COMPACTION 
 

REFERENCE IS MADE TO THE MONTANA PUBLIC WORKS STANDARD SPECIFICATIONS 
WITH THE FOLLOWING CHANGES. 

 
PART 1:  GENERAL 
 
1.3  DENSITY CONTROL TESTING 
 
 C.  Material Submittals 
 
  1. Engineer will provide gradation test results to contractor for his use to obtain  
  compaction. 
 
PART 3:  EXECUTION 
 
3.1  EXECUTION 
 
 B. Stockpile the respective road mix, clay liner, and general fill material in separate  
  stockpiles for later re use.  Avoid mixing the material as little as possible.  If  
  contractor contaminates the road mix or clay liner, he will provide replacement  
  material at no additional costs to the owner.  
 
PART 4: MEASUREMENT AND PAYMENT 
 
A. EXCAVATION ABOVE SUBGRADE  
 
 4. Payment is lump sum and is paid under Kettle Construction bid items.  
 
B. SUBEXCAVATION/REPLACEMENT BELOW SUBGRADE 
 
 2. Payment is lump sum and is paid under either Kettle Construction bid items. 
 
C. EMBANKMENT IN PLACE 
 
 3. Payment is lump sum and is paid under either Kettle Construction bid items. 
 

END OF SECTION 
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SECTION 03100 
 

CONCRETE FORMWORK 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Formwork for cast-in place concrete, with shoring, bracing and anchorage. 
 

B. Form accessories. 
 

C. Form stripping. 
 
 
1.2 PRODUCTS INSTALLED BUT NOT FURNISHED UNDER THIS SECTION 
 

A. Section 03300 - Cast-In-Place Concrete:  Supply of concrete accessories for placement 
by this section. 

 
1.3 RELATED SECTIONS 
 

A. Section 03200 - Concrete Reinforcement. 
 

B. Section 03300 - Cast-in-Place Concrete. 
 
 
1.4 REFERENCES 
 

A. ACI 301 - Structural Concrete for Buildings. 
 

B. ACI 318 - Building Code Requirements for Reinforced Concrete. 
 

C. ACI 347 - Recommended Practice for Concrete Formwork. 
 

D. PS 1 - Construction and Industrial Plywood. 
 
 
1.5 DESIGN REQUIREMENTS 
 

A. Construct formwork, shoring and bracing to conform to design and code requirements; 
resultant concrete to conform to required shape, line and dimension. 

 
1.6 REGULATORY REQUIREMENTS 
 

Conform to applicable code for fabrication, erection and removal of formwork. 
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PART 2 PRODUCTS 
 
 
2.1 WOOD FORM MATERIALS 
 

A. Form Materials:  At the discretion of the Contractor. 
 
  
2.2 FORMWORK ACCESSORIES 
 

A. Form Release Agent:  Colorless mineral oil which will not stain concrete, or absorb 
moisture. 

 
B. Nails, Spikes, Lag Bolts, Through Bolts, and Anchorages:  Sized as required, of 

sufficient strength and character to maintain formwork in place while placing 
concrete. 

 
 
PART 3 EXECUTION 
 
3.1 EXAMINATION 
 

A. Verify lines, levels and centers before proceeding with formwork. Ensure that 
dimensions agree with drawings. 

 
3.2 EARTH FORMS 
 

A. Earth forms are not permitted unless provided for in project plan. 
 
3.3 ERECTION - FORMWORK 
 

A. Erect formwork, shoring and bracing to achieve design requirements, in accordance 
with requirements of ACI 301. 

 
B. Provide bracing to ensure stability of formwork.  Shore or strengthen formwork 

subject to over stressing by construction loads. 
 

C. Arrange and assemble formwork to permit dismantling and stripping.   Do not damage 
concrete during stripping.   

 
D. Align joints and make watertight.  Keep form joints to a minimum. 

 
 
3.4 APPLICATION - FORM RELEASE AGENT 
 

A. Apply form release agent on formwork in accordance with manufacturer's 
recommendations. 

 
B. Apply prior to placement of reinforcing steel, anchoring devices, and embedded items. 
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C. Soak inside surfaces of untreated forms with clean water.  Keep surfaces coated with 

form release agent prior to placement of concrete. 
 
 
3.5 FORMWORK TOLERANCES 
 

A. Construct formwork to maintain tolerances required by Section 03300 - Cast-in-Place 
Concrete.  

 
 
3.4 FIELD QUALITY CONTROL 
 

A. Inspect erected formwork, shoring, and bracing to ensure that work is in accordance 
with design, and that supports, fastenings, wedges, ties, and items are secure. 

 
B. Notify Engineer 72 hours prior to concrete placement for inspection of formwork and 

rebar reinforcement installation. 
 
3.5 FORM REMOVAL 
 

A. Do not remove forms or bracing until concrete has gained sufficient strength to carry 
its own weight and imposed loads. 

 
B. Loosen forms carefully.  Do not wedge pry bars, hammers, or tools against finish 

concrete surfaces scheduled for exposure to view. 
 

 
 
 

END OF SECTION 
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SECTION 03200 
 

CONCRETE REINFORCEMENT 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Reinforcing steel, and accessories for cast-in-place concrete. 
 
 
1.2 RELATED SECTIONS 
 

A. Section 03100 - Concrete Formwork. 
 

B. Section 03300 - Cast-in-Place Concrete. 
 
 
1.3 REFERENCES 
 

A. CRSI - Concrete Reinforcing Steel Institute - Manual of Practice. 
 

B. CRSI 63 - Recommended Practice For Placing Reinforcing Bars. 
 

C. CRSI 65 - Recommended Practice For Placing Bar Supports, Specifications and 
Nomenclature. 

 
 
1.4 QUALITY ASSURANCE 
 

A. Perform Work in accordance with CRSI 63, 65 and Manual of Practice. 
 
 
1.5 COORDINATION 
 

A. Coordinate work under provisions of Section 01039.  
 
 
PART 2 PRODUCTS 
 
2.1 REINFORCEMENT 
 

A. Reinforcing Steel: ASTM A 615 or ASTM A 617/A 617M, Grade 40.  Place as shown 
on the plans. 
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2.2 ACCESSORY MATERIALS 
 

A. Tie Wire:  Minimum 16 gage annealed type. 
 
B.  Saddles:  Use actual saddles intended for reinforcement bars not blocks, rocks or other 

  non fabricated items. 
 
 
2.3 FABRICATION 
 

A. Fabricate concrete reinforcing in accordance with CRSI Manual of Practice. 
 

B. Locate reinforcing splices not indicated on drawings, at point of minimum stress, 
according to ACI 301.  Review location of splices with Engineer. 

 
 
PART 3 EXECUTION 
 
3.1 PLACEMENT 
 

A. Place, support and secure reinforcement against displacement.  Do not deviate from 
required position. 

 
B. Maintain concrete cover around reinforcing as follows: 

 
 Item       Coverage 

Footings and Concrete Formed    2 inches 
Against Earth       3  inches  

 
3.2 FIELD QUALITY CONTROL 
 

A. Field inspection shall be performed by the Engineer.  
 

B. Notify Engineer 72 hours prior to placement of concrete inform for form work and 
rebar inspection. 

 
END OF SECTION 
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SECTION 03300 
CAST-IN-PLACE CONCRETE 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Control, expansion and contraction joint devices associated with concrete work. 
 
1.2 RELATED SECTIONS 
 

A. Section 03100 - Concrete Formwork:  Formwork and accessories. 
 

B. Section 03200 - Concrete Reinforcement:  Reinforcement 
 
1.3 MEASUREMENT AND PAYMENT 
 

A. Concrete: 
 

1. Basis of Measurement:  Per Work Item. 
2. Basis of Payment:  Payment includes grading, formwork, fiber and steel 

reinforcement, concrete, placement accessories, consolidating and leveling, troweling, 
finishing, curing, drain rock and filter fabric. See section 01025 Measurement and 
Payment. 

 
1.4 REFERENCES 
 

A ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing 
Concrete. 

 
B. ACI 305R - Hot Weather Concreting. 

 
C. ACI 306R - Cold Weather Concreting. 

 
D. ACI 308 - Standard Practice for Curing Concrete. 

 
E. ANSI/ASTM D1751 - Preformed Expansion Joint Fillers for Concrete Paving and 

Structural Construction (Non-extruding and Resilient Bituminous Types). 
 

F. ASTM C33 - Concrete Aggregates. 
 

G. ASTM C94 - Ready-Mixed Concrete. 
 

H. ASTM C150 - Portland Cement. 
 

I.  ASTM C260 - Air Entraining Admixtures for Concrete. 
 

J  ASTM C494 - Chemicals Admixtures for Concrete. 
 
1.5 QUALITY ASSURANCE 
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A. Perform Work in accordance with ACI 301. 

 
PART 2 PRODUCTS 
 
2.1 CONCRETE MATERIALS 
 

A. Cement:  ASTM C150, Type IA or II - Air Entraining - Portland type. 
 

B. Fine and Coarse Aggregates:  ASTM C33. 
 

C. Water:  Clean and not detrimental to concrete. Per ASTM C94 
 

2.2 ADMIXTURES 
 

A. Air Entrainment:  ASTM C260. 
 
2.4 CONCRETE MIX 
 

A. Mix and deliver concrete in accordance with ASTM C94, Alternative No. 3. 
 

B. Select proportions for normal weight concrete in accordance with ACI 301 
Method 3. 

 
C.      Provide concrete to the following criteria: 
 

Unit      Measurement 
Concrete Classification   M-4000 
Aggregate Size (maximum)    3/4 inch 
Air Entrained      3 - 6 percent 
Slump (maximum)     3 - 4 inches 

 
D. Use accelerating admixtures in cold weather only when approved by Engineer.  

Use of admixtures will not relax cold weather placement requirements. 
 

E. Use set retarding admixtures during hot weather only when approved by   
  Engineer. 
 

F. Add air entraining agent to normal weight concrete mix for work exposed to 
exterior. 

 
G. Use of calcium chloride as an admixture is prohibited! 

  
PART 3 EXECUTION 
 
3.1 EXAMINATION 
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A. Verify that reinforcement and other items to be cast into concrete are accurately 

placed, positioned securely. 
 

B. Verify requirements for concrete cover over reinforcement. 
 
3.2 PREPARATION 
 

A. Prepare previously placed concrete by cleaning with steel brush and applying 
bonding agent in accordance with manufacturer's instructions. 

 
3.3 PLACING CONCRETE 
 

A. Place concrete in accordance with ACI 301. 
 

B. Notify Engineer minimum 72 hours prior to commencement of operations. The 
forms and steel reinforcement shall be inspected by the Engineer before concrete 
may be placed. 

 
C. Ensure reinforcement, embedded parts, formed expansion and contraction joints, 

are not disturbed during concrete placement. 
 

D. Maintain records of concrete placement.  Record date, location, quantity, air 
temperature, and test samples taken. 

 
E. The contractor shall not allow cold joints to occur within continuous sections of 

concrete. 
 

F. Tolerance:   
1. Horizontal alignments on all work shall be such that the concrete serves 

the function intended and presents a clean, even, regular appearance.  
Lines intended to be straight shall be within a tolerance of plus or minus 2 
inches in 100 feet.   

2. Elevation shall be plus or minus .05 feet of staked elevation.  
 
3.5 CURING AND PROTECTION 
 

A. Immediately after placement, protect concrete from premature drying, excessively 
hot or cold temperatures, and mechanical injury. 

 
B. Maintain concrete with minimal moisture loss at relatively constant temperature 

for period necessary for hydration of cement and hardening of concrete. 
 

C. Concrete placed during cold weather shall be protected in accordance with ACI 
306R - Cold Weather Concreting. 
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3.6 FIELD QUALITY CONTROL 
 

A. Testing will be performed by the Contractor.  There should be a slump test with  
  every truck load and cylinders cast and air pot testing for the first truck of the day. 
 

B. Contact engineer 72 hours prior to placement of concrete in forms. 
 

C. Provide free access to Work and cooperate with testing firm. 
 

D. Submit proposed mix design of concrete to the Engineer for review 72 hours prior 
to commencement of Work. 

 
E. Tests of cement and aggregates may be performed at the Engineers direction to 

ensure conformance with specified requirements. 
 
3.7 PATCHING 
 

A. Allow Engineer to inspect concrete surfaces immediately upon removal of forms. 
 

B. Excessive honeycomb or embedded debris in concrete is not acceptable.  Notify 
Engineer upon discovery. 

 
C. Patch imperfections as directed. 

 
3.8 DEFECTIVE CONCRETE 
 

A. Defective Concrete:  Concrete not conforming to required lines, details, 
dimensions, tolerances or specified requirements. 

 
B. The repair or replacement of defective concrete will be determined by the 

Engineer. 
 

C. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon 
express direction of Engineer for each individual area. 

  
 
 
 
 
 

END OF SECTION 
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SECTION 05500 
 
 METAL FABRICATIONS 
 
1.1 GENERAL 
 

A. Submittals: In addition to Product Data, submit the following: 
 
1. Shop Drawings detailing fabrication and erection. 
2. Templates for anchor bolts. 

 
1.2 PRODUCTS 
 

A. General: Provide materials with smooth, flat surfaces without blemishes. 
 
B. Ferrous Metals: As follows: 

 
1. Steel Plates, Shapes and Bars: ASTM A 36/A 36M 
2. Steel Tubing: Cold-formed steel tubing complying with ASTM A 500 
3. Steel Pipe: ASTM A 53, standard weight (Schedule 40), unless otherwise 

indicated. 
4. Concrete Inserts: Threaded or wedge type; galvanized ferrous castings, either 

ASMT A 47 (ASMT A 47M) malleable iron or ASMT A 27/A 27M cast 
steel. Provide bolts, washers and shims as needed, hot-dip galvanized per 
ASTM A 153/A 153M. 

5. Safety Chain – Safety Chains shall be galvanized welded steel, proof coil 
chain tested in accordance with ASTM A 467/A 467M, Class CS.  Safety 
chains shall be straight link style, 3/16” diameter, minimum 12 links per foot 
and with bolt type snap hooks on each end. 
 

C.  Aluminum Products:  
   
  1. Handrailing shall be in accordance with ASTM B429 1&1/2” diameter  
   aluminum posts and rails, schedule 40 with 0.145” nominal wall thickness. 
  2. Stair nosing shall be 2 component systems comparable to Balco DXH 330,  
   or approved equal.  Material shall meet ASTM B221.  
 

D. Fasteners: Provide Type 304 or 316 stainless-steel fasteners for exterior use and 
zinc-plated fasteners with coating complying with ASTM B 633, Class Fe/Zn 5, 
where built into exterior walls. Select fasteners for type, grade and class required. 

 
E. Fabrication, General: Use connections that maintain structural value of joined 

pieces. Shear and punch metals cleanly and accurately. Remove burrs. 
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1. Weld corners and seams continuously. Use materials and methods that 
minimize distortion and develop strength and corrosion resistance of base 
metals. Obtain fusion without undercut or overlap. Remove welding flux 
immediately. Finish exposed welds smooth and blended. 

2. Fabricate joints that will be exposed to weather in a manner to exclude 
water, or provide weep holes. 

3. Form exposed connections with hairline joints, flush and smooth, using 
concealed fasteners where possible. Locate joints where least conspicuous. 

 
F. Loose Bearing and Leveling Plates: Provide for steel items bearing on masonry or 

concrete. Drill plates to receive anchor bolts. 
   

1. Galvanize plates and angles. 
 
G. Metal walking grates: Fabricate to sizes indicated and for attachment to 
kettle. Anchor on angle iron using holddown clamps. 
 
1.  Metal prefabricated gratings: Shall be McNichols® Quality Bar Grating SGSS 
Series, stainless steel, bar grating locked by swaging., 1&1/4”X1/8”, or approved 
equal. 

 
H. Miscellaneous Framing and Supports: Provide steel framing and supports that are 

not a part of structural-steel framework as necessary to complete the Work. 
Fabricate from structural steel of welded construction. Cut, drill and tap units to 
receive hardware, hangers and similar items. 
 
1. Where indicated to be cast into concrete or built into masonry, equip with 

integrally welded anchors at 24 inches (600 mm) o.c. 
 

I. Miscellaneous Steel Trim: Fabricate units with continuously welded joints and 
smooth exposed edges. Miter corners and use concealed splices where possible. 
Provide cutouts, fittings and anchorages; coordinate assembly and installation 
with other work. 

 
J. Finish metal fabrications after assembly. Comply with NAAMM’s “Metal 

Finishes Manual for Architectural and Metal Products” for recommendations for 
applying and designating finishes. Shop prime ferrous-metal items not indicated 
to be galvanized. 

 
1. Hot-dip galvanize items indicated to be galvanized to comply with ASTM A 

153 or ASTM 153M as applicable. 
2. Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to 

comply with SSPC-SP 3, “Power Tool Cleaning.” 
 

1.3 EXECUTION 
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A. Installation, General: Provide anchorage devices and fasteners for securing metal 
fabrications to in-place construction. Perform cutting, drilling and fitting required 
for installing metal fabrications. Set metal fabrications accurately in location, with 
edges and surfaces level, plumb and true. 
 

1. Provide temporary bracing or anchors in formwork for items that are to be 
built into concrete, masonry, or similar construction. 

2. Fit exposed connections accurately together. Weld connections, unless 
otherwise indicated. Do not weld or abrade galvanized surfaces. 

 
B. Set bearing and leveling plates on cleaned surfaces using wedges, shims, or 

leveling nuts. After bearing members have been positioned and plumbed, tighten 
anchor bolts and pack with nonshrink, nonmetallic grout. 
 

C. Galvanized Surfaces: Clean field welds, bolted connections and abraded areas and 
repair galvanizing to comply with ASTM A 780. 

  
END OF SECTION 
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SECTION 15100- BASIC MATERIALS AND METHODS 
  
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

1.2. Pipe and Pipe Fittings 
 

1.3. Pipe and Equipment Identification. 
 

 
1.2 Pipe and Pipe Fittings 
 

A. Existing supply piping to the existing kettle is PVC that takes off from a “Steel Pipe.  
New service piping will be 8” schedule 80 PVC. The 10” drain piping is anticipated 
to be PVC back until its connection with the existing main drain line which is 
denoted as asbestos/cement piping.  If asbestos piping is encountered owner will 
bring in qualified firm to cut and prep pipe to receive new mechanical flange.    

 
B. Sluice Gates – Armtech 20-10C 12” for the concrete wall and 8” for the aluminum 

wall.  Gates shall have rising stem actuators. 
 
C. Gate valves- 4” gate valve to be Watts Series GV Bronze Gate Valves or approved 

equal.  8” gate valves to be Williams Valve Corporation Cast Steel Gate Valve, Class 
150 – API Trim 8 –RF OS&Y or approved equal 

 
D. Flexible Connection – Metraflex model SLP 4 & SLP 8” or approved equal 
 
E. Valve wrap – All buried or partially buried valves shall be wrapped with All purpose 

Petrolatum Tape as manufactured by Denso or approved equal. 
 

1.3 Pipe and Equipment Identification 
 
 A. All piping and fittings shall be delivered with factory labels installed and left intact 

until installation.  Labels will be submitted with O&M manual. 
 
1.4 Submittals 
 
The following Submittals should be provided within 14 days after the Contract Agreement is 
fully executed. 
 
 a. Manufacturers cut sheets for sluice gate, gate valves, PVC piping and fittings,   
  hardware and gaskets 

End of Section 
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